



# CITY OF BRECKSVILLE

## BID TABULATION

### Brecksville Old Town Hall Cupola Restoration Project

**Bid Opening:** Friday, November 6, 2015 10:00 a.m.  
**Present:** Becki Riser, Director of Purchasing, City of Brecksville, Ron Weidig, Service Director, City of Brecksville, John Huston, Campbellsville Industries, Inc.

#### PHASE 1, REMOVAL OF EXISTING CUPOLA

---

<b>BIDDER</b>	<b>QUALITY MASONRY COMPANY, INC.</b>
<b>TOTAL COST</b>	\$134,050.00
<b>REQUIRED FORMS</b>	Yes, all
<b>DATE WORK CAN BEGIN</b>	December 30, 2015 (Removal)
<b>ESTIMATED TIME FOR COMPLETION</b>	June 1, 2016 (or as agreed)
<b>EXCEPTIONS</b>	None

#### PHASE 2, MANUFACTURE REPLACEMENT CUPOLA & INSTALLATION

---

<b>BIDDER</b>	<b>CAMPBELLVILLE INDUSTRIES, INC.</b>
<b>TOTAL COST</b>	\$61,220.00
<b>REQUIRED FORMS</b>	Yes, all
<b>DATE WORK CAN BEGIN</b>	Upon receipt of fully executed order/contract.
<b>ESTIMATED TIME FOR COMPLETION</b>	Shop drawings 3-4 weeks. Engineering 2 weeks. Fabrication 16-18 weeks (after receipt of approved shop drawings).
<b>EXCEPTIONS</b>	Progressive payments will be made on material and/or labor that is completed monthly. Photographs and signed affidavits of work will be completed with monthly draws.